

**View APP Package Details :**

<b>Ministry :</b>	Ministry of Local Government, Rural Development and Co-operatives		
<b>Division :</b>	Local Government Division		
<b>Organization :</b>	Department of Public Health Engineering (DPHE)		
<b>PE Office and Code :</b>	Tarabo Pourashava, Narayanganj		
<b>Budget Type :</b>	Development	<b>Project Name :</b>	Bangladesh Municipal Water Supply and Sanitation Project (30 Pourashavas).

Key Fields Information:				
<b>APP ID :</b>	193800			
<b>APP Code :</b>	TARABO/2022-23			
<b>Financial Year :</b>	2022-2023			
<b>Budget Type :</b>	Development			
<b>Project Name :</b>	Bangladesh Municipal Water Supply and Sanitation Project (30 Pourashavas).			
<b>Procuring Entity :</b>	Z. M Anwar			
<b>District :</b>	Narayanganj			
Package Details:				
<b>Procurement Nature</b>	Works			
<b>Type of Emergency</b>	Normal			
<b>Package No</b>	TP/DEV/2022-23/WD-111			
<b>Package Description</b>	1. Construction of RCC Surface Drain with road at west Noapara, Ward No-07. 2. Construction of a surface drain CC road starting from Hatipara Mr. Kamal Hazi house towards the east begum house at ch: 0+000-0+170m, Ward No-08. 03. Construction of a RCC road at BOCIC Jamdani To Kadir T/Mill at ward No-07. 4. Construction of a RCC road with Drain at Rupshi prodhan bari Mr. Akter Hossain house to Mr. Taher Prodhan Shop at Ward no.-04. 5. Construction of a RCC road at Tarabo Bishwa road to Hazi Kamal pond, Ward No-07 under Tarabo Pourashava, Rupganj, Narayanganj.			
Lot Details:				
Lot No.	Lot Description	Qty	Unit	Estimated Cost (In BDT)
01	1. Construction of RCC Surface Drain with road at west Noapara, Ward No-07. 2. Construction of a surface drain CC road starting from Hatipara Mr. Kamal Hazi house towards the east begum house at ch: 0+000-0+170m, Ward No-08. 03. Construction of a RCC road at BOCIC Jamdani To Kadir T/Mill at ward No-07. 4. Construction of a RCC road with Drain at Rupshi prodhan bari Mr. Akter Hossain house to Mr. Taher Prodhan Shop at Ward no.-04. 5. Construction of a RCC road at Tarabo Bishwa road to Hazi Kamal pond, Ward No-07 under Tarabo Pourashava, Rupganj, Narayanganj.	1.00	nos	15000000.00
<b>Package Estimated Cost (In BDT)</b>	15000000.00			
<b>Category</b>	Construction work; Site preparation work; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Works for complete or part construction and civil engineering work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works; Building			

	installation work; Electrical installation work; Insulation work; Plumbing and sanitary works; Fencing, railing and safety equipment installation work; Mechanical installations; Building completion work; Plastering work; Joinery and carpentry installation work; Floor and wall covering work; Painting and glazing work; Other building completion work; Hire of construction and civil engineering machinery and equipment with operator; Hire of cranes with operator; Hire of earthmoving equipment with operator
<b>Approving Authority</b>	HOPE
<b>PQ Requires</b>	No
<b>Procurement Method</b>	Open Tendering Method
<b>Procurement Type</b>	NCT
<b>Package Type</b>	e-GP
<b>Source of Fund</b>	Government, Aid or Grant
<b>Development Partners</b>	World Bank
<b>Tender Dates:</b>	
<b>Expected Date of Advertisement of Tender on e-GP website</b>	23-May-2023
<b>Expected Date of submission of Tender</b>	13-Jun-2023
<b>Expected Date of Opening of Tender</b>	13-Jun-2023
<b>Expected Date of Submission of Evaluation Report</b>	04-Jul-2023
<b>Expected Date of Approval for Award of Contract</b>	18-Jul-2023
<b>Expected Date of Issuance of the NOA</b>	25-Jul-2023
<b>Expected Date of Signing of Contract</b>	22-Aug-2023
<b>Expected Date of Completion of Contract</b>	18-Feb-2024
<b>Total Time to Contract Signing</b>	91
<b>Electronically Signed By : Z. M Anwar - Executive Engineer</b>	